

2. AMENDMENT/MODIFICATION NO. R0003	3. EFFECTIVE DATE 01/22/04	4. REQUISITION/PURCHASE REQ. NO.	5. PROJECT NO. <i>(If applicable)</i>
6. ISSUED BY CODE J4P0000		7. ADMINISTERED BY <i>(If other than Item 6)</i> CODE DACA85	
US ARMY ENGINEER DISTRICT, AK CEPOA-CT (DACA85) PO BOX 6898 ELMENDORF AFB, AK 99506-6898 CHRISTINE DALE (907)753-5618		US ARMY ENGINEER DISTRICT, AK CEPOA-CO-SAO PO BOX 6898 ELMENDORF AFB, ALASKA 99506-6898	

8. NAME AND ADDRESS OF CONTRACTOR <i>(No., street, county, State and ZIP Code)</i>	(X)	9A. AMENDMENT OF SOLICITATION NO.
	X	W911KB-04-R-0001
		9B. DATED <i>(SEE ITEM 11)</i> 12/19/03
		10A. MODIFICATION OF CONTRACT/ORDER NO.
		10B. DATED <i>(SEE ITEM 13)</i>
CODE 089C4	FACILITY CODE	

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers is extended, is not extended.

Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods:

(a) By completing Items 8 and 15, and returning 0 copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. Accounting and Appropriation Data *(If required)*
PROJECT TITLE AND LOCATION: 2004-2005 Maintenance Dredging, Port of Anchorage, Alaska

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS, IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

(X)	A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: <i>(Specify authority)</i> THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.
	B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES <i>(such as changes in paying office, appropriation date, etc.)</i> SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).
	C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
	D. OTHER <i>(Specify type of modification and authority)</i>

E. IMPORTANT: Contractor is not, is required to sign this document and return _____ copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION *(Organized by UCF section headings, including solicitation/contract subject matter where feasible.)*
PROPOSAL DUE DATE IS 26 JAN 2004, at 4:00 pm, local time, at US Army Corps of Engineers, 2204 Third St, Elmendorf AFB, Anchorage, Alaska.

NOTICE TO OFFERORS: PLEASE MARK OUTSIDE OF ENVELOPE IN WHICH BID IS SUBMITTED TO SHOW AMENDMENTS RECEIVED. YOU ARE REQUIRED TO ACKNOWLEDGE RECEIPT OF THIS AMENDMENT ON THE REVERSE SIDE OF STANDARD FORM 1442.

IMPORTANT NOTE: Keep in mind that the base is still under tight security measures, base access to non-DOD personnel is limited or restricted and requires extra time to process through the Boniface Gate.

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER <i>(Type or print)</i>	16A. NAME AND TITLE OF SIGNER <i>(Type or print)</i>
15B. CONTRACTOR/OFFEROR <i>(Signature of person authorized to sign)</i>	16B. UNITED STATES OF AMERICA BY _____ <i>(Signature of Contracting Officer)</i>
15C. DATE SIGNED	16C. DATE SIGNED

The following additional question was brought to our attention for the RFP on the 2004-2005 Maintenance Dredging Port of Anchorage, Anchorage, Alaska (W911KB-04-R-0001). Below is the question and answer for your information.

16. QUESTION: In the Special Contract Requirements, Section 800, Paragraph SCR-1 details the start and completion requirements for Phase I very clearly, however, for Phase II and Phase III the provision only states the latest start date and completion date. Our concern is that some contractors may not recognize that Phase II can only be accomplished after completion and acceptance of Phase I and that Phase III can only commence after Phase II. Should they take this tact they may assume that two phases may be performed at the same time or they may try to compress the schedule, which could lead to equipment being removed from the site prior to your anticipated Phase III finalization on November 1.

ANSWER: Phase I must be completed before Phase II starts, and Phase II must be completed before Phase III starts. Failure to perform any, or all, of these Phases may result in Liquidated Damages being assessed pursuant to Special Contract Clause SCR-3 - LIQUIDATED DAMAGES.