AMENDMENT OF SOLICITATION	/MODIFICATION OF	CONTRACT 1	. CONTRACT ID CODE	PAGE OF PAGES	
2. AMENDMENT/MODIFICATION NO. R0001	3. EFFECTIVE DATE 10/07/03	4. REQUISITION/PURCE	SITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applica		
	J4P0000	- Company of the Comp	(If other than Item 6) CODE	DACA85	
US ARMY ENGINEER DISTRICT, AK CEPOA-CT-CM (DACA85) PO BOX 6898 ANCHORAGE, AK 99506-0898 US ARMY ENGINEER DISTRICT, CEPOA-CT-CM PO BOX 6898 ELMENDORF AFB, ALASKA 9950			ER DISTRICT, AK	2.10.133	
R DAVID WILLIAMS (907)753	-5571				
8. NAME AND ADDRESS OF CONTRACTOR (No		nd 7IP Codel	(X) 9A. AMENDMENT OF SOL	ICITATION NO	
	.,,,,	··· -·· · · · · · · · · · · · · · · · ·			
			X DACW85-03-B-0004 9B. DATED (SEE ITEM 11)		
			09/19	/03	
			10A. MODIFICATION OF C		
			10B. DATED (SEE ITEM 13	<u> </u>	
CODE 089C4	FACILITY CODE				
11. THIS ITE	M ONLY APPLIES TO	AMENDMENTS OF	SOLICITATIONS		
The above numbered solicitation is amended as se	t forth in Item 14. The hour a	and date specified for receipt	of Offers is extended,	is not extended.	
Offer must acknowledge receipt of this amendment prior	to the hour and date specifie	d in the solicitation or as am	ended, by one of the following meth	ods:	
(a) By completing Items 8 and 15, and returning	0 copies of the a	mendment: (h) By acknowle	dging receipt of this amendment on	each conv of the offer	
submitted; or (c) By separate letter or telegram which inc RECEIVED AT THE PLACE DESIGNATED FOR THE RECEI of this amendment you desire to change an offer already solicitation and this amendment, and is received prior to	ludes a reference to the solici PT OF OFFERS PRIOR TO TH submitted, such change may	tation and amendment numb E HOUR AND DATE SPECIFI be made by telegram or lette	pers. FAILURE OF YOUR ACKNOWLED MAY RESULT IN REJECTION OF	EDGEMENT TO BE YOUR OFFER. If by virtue	
12. Accounting and Appropriation Data (If require	ed)	****			
PROJECT TITLE AND LOCATION: Harbe	or Improvements, Sewa	rd, Alaska			
13. THIS ITEM A	PPLIES ONLY TO MO	DIFICATIONS OF C	CONTRACTS/ORDERS,		
	THE CONTRACT/OR				
A. THIS CHANGE ORDER IS ISSUED PURSUANT TO	O: <i>(Specify authority)</i> THE CH	ANGES SET FORTH IN ITEM	1 14 ARE MADE IN THE CONTRACT	ORDER NO. IN ITEM 10A.	
B. THE ABOVE NUMBERED CONTRACT/ORDER IS appropriation date, etc). SET FORTH IN ITEM 14			S (such as changes in paying office,		
C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED	INTO PURSUANT TO AUTH	ORITY OF:		4, 4	
D. OTHER (Specify type of modification and authority)	ity)				
E. IMPORTANT: Contractor is not,	is required to sign this doc	ument and return	copies to the issuing offic	е.	
14. DESCRIPTION OF AMENDMENT/MODIFICAT	ION (Organized by UCF se	ection headings, including	g solicitation/contract subject m	natter where feasible.)	
BID OPENING DATE IS 22 OCT 2003, at Alaska.	2:00 pm, local time, at	the US Army Corps of	f Engineers, 2204 Third St, 1	Elmendorf AFB,	
NOTICE TO OFFERORS: PLEASE MARK RECEIVED. YOU ARE REQUIRED TO AG STANDARD FORM 1442.	OUTSIDE OF ENVEI CKNOWLEDGE RECE	OPE IN WHICH BID EIPT OF THIS AMEN	IS SUBMITTED TO SHOW DMENT ON THE REVERS	V AMENDMENTS SE SIDE OF	
IMPORTANT NOTE: Keep in mind that the restricted and requires extra time to process t	base is still under tight hrough the Boniface Ga	security measures and	access to non-DOD personn	el is limited or	
Except as provided herein, all terms and condition force and effect.			as heretofore changed, remains	s unchanged and in full	
15A. NAME AND TITLE OF SIGNER (Type or prin	t)	16A. NAME AND TITI	LE OF SIGNER (Type or print)		
	•				
15B. CONTRACTOR/OFFEROR	15C. DATE SIGNED	16B. UNITED STATES	OF AMERICA	16C. DATE SIGNED	
		BY			
(Signature of person authorized to sign)	_	(Signatur	re of Contracting Officer)		

AMENDMENT OF SOLICITATION/	MODIFICATION OF	CONTRACT 1.	CONTRACT ID CODE	PAGE OF PAGES	
2. AMENDMENT/MODIFICATION NO. R0001	B. EFFECTIVE DATE 10/07/03	4. REQUISITION/PURCH	/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable		
	4P0000		f other than Item 6) CODE	DACA85	
US ARMY ENGINEER DISTRICT, AK CEPOA-CT-CM (DACA85) PO BOX 6898 ANCHORAGE, AK 99506-0898		US ARMY ENGINEE CEPOA-CT-CM PO BOX 6898 ELMENDORF AFB,	R DISTRICT, AK		
R DAVID WILLIAMS (907)753-	5571				
8. NAME AND ADDRESS OF CONTRACTOR (No.		d ZIP Codel	×) 9A. AMENDMENT OF SOLI	CITATION NO	
	-ACILITY CODE I ONLY APPLIES TO	AMENDMENTS OF	DACW85-03-B-0004 9B. DATED (SEE ITEM 11) 09/19/ 10A. MODIFICATION OF C	ONTRACT/ORDER NO.	
The above numbered solicitation is amended as set	forth in Item 14. The hour a	and date specified for receipt of	of Offers is extended,	is not extended.	
Offer must acknowledge receipt of this amendment prior (a) By completing Items 8 and 15, and returning submitted; or (c) By separate letter or telegram which incl RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIF of this amendment you desire to change an offer already s solicitation and this amendment, and is received prior to ti	O copies of the a udes a reference to the solici PT OF OFFERS PRIOR TO TH submitted, such change may	mendment; (b) By acknowled; tation and amendment numbe E HOUR AND DATE SPECIFIE be made by telegram or letter	ging receipt of this amendment on rs. FAILURE OF YOUR ACKNOWL D MAY RESULT IN REJECTION OF	each copy of the offer EDGEMENT TO BE YOUR OFFER. If by virtue	
12. Accounting and Appropriation Data (If required	1)				
PROJECT TITLE AND LOCATION: Harbo	r Improvements, Sewa	rd, Alaska			
13. THIS ITEM AF	PPLIES ONLY TO MO	DDIFICATIONS OF CO	ONTRACTS/ORDERS,		
IT MODIFIES 1 (X) A. THIS CHANGE ORDER IS ISSUED PURSUANT TO		DER NO. AS DESCRI ANGES SET FORTH IN ITEM		ORDER NO. IN ITEM 10A.	
B. THE ABOVE NUMBERED CONTRACT/ORDER IS Mappropriation date, etc). SET FORTH IN ITEM 14,			(such as changes in paying office,		
C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED	INTO PURSUANT TO AUTH	ORITY OF:			
D. OTHER (Specify type of modification and authorit	y) 				
E. IMPORTANT: Contractor is not,	is required to sign this doo	ument and return	copies to the issuing offic	е.	
14. DESCRIPTION OF AMENDMENT/MODIFICATI	ON (Organized by UCF se	ection headings, including	solicitation/contract subject m	atter where feasible.)	
BID OPENING DATE IS 22 OCT 2003, at 2 Alaska.	2:00 pm, local time, at	the US Army Corps of	Engineers, 2204 Third St, I	Elmendorf AFB,	
NOTICE TO OFFERORS: PLEASE MARK RECEIVED. YOU ARE REQUIRED TO AC STANDARD FORM 1442.					
IMPORTANT NOTE: Keep in mind that the	base is still under tight	security measures and a	access to non-DOD personn	el is limited or	
restricted and requires extra time to process the	nough the boilliace Ga	<u></u>			
Except as provided herein, all terms and condition force and effect.	s of the document refere	nced in Item 9A or 10A, a	as heretofore changed, remains	s unchanged and in full	
15A. NAME AND TITLE OF SIGNER (Type or print	,	16A. NAME AND TITLI	E OF SIGNER (Type or print)		
15B. CONTRACTOR/OFFEROR	15C. DATE SIGNED	16B. UNITED STATES	OF AMERICA	16C. DATE SIGNED	
(Signature of person authorized to sign)	-	(Signature	of Contracting Officer)		

- a. The above numbered Solicitation is hereby amended to make changes to the Bidding Schedule and change the point of contact.
- b. The Note: "This line item partially funded by Department of Commerce, Economic Development Administration, project number 07-01-05009" is added to Bidding Schedule, Item No. 0002., 0008., and 0019.
- c. The Point of contact for this solicitation is changed to David Williams at (907) 753-5571.
- d. The date for receipt of offers remains unchanged at 2:00 pm, 22 Oct 2003
- e. All other terms and conditions remain unchanged.

AMENDMENT 0001(10/07/03)

The following "note" is added to Bidding Schedule Line Item No's. 0002, 0008, 0019: "This line item partially funded by Department of Commerce, Economic Development Administration, project number 07-01-05009".

DACW85-03-B-0004

BIDDING SCHEDULE HARBOR IMPROVEMENTS SEWARD, ALASKA

Item No.	Description	Quantity	Unit	Unit Price	Amount		
	BASE ITEMS						
0001.	Bid, Performance, and Payment Bond cost.	1	Job	Lump sum	\$		
0002.	Mobilization and Demobilization, complete.	1	Job	Lump sum	\$		
0003.	Construct Breakwater Cores, complete.	28,600	C.Y.	\$	\$		
0004.	Construct Breakwater "B" Rock Layers, complete.	13,800	C, Y.	\$	\$		
0005.	Construct Breakwater "A" Rock Layers, complete.	25,300	C.Y.	\$	\$		
0006.	Demolish and Dispose of Existing Breakwaters, complete.	1	Job	Lump sum	\$		
0007.	Dredge/excavate and dispose of Entrance Channel materials, complete.	125,800	C.Y.	\$	\$		
0008.	Dredge/excavate and dispose of Mooring Area materials,	211 600	C.Y.	ė	ė		
0009.	Construct "Filter" Rock Slope Protection Layers for Entrance Channel/Mooring Area Dredged Cut Slope,	211,600	C.Y.	\$	\$		
	complete.	2,900	C.Y.	\$	\$		

0010.	Construct "Core" Rock Slope Protection layer for Entrance Channel/ Mooring Area Dredged Cut Slope, complete.	5,200	C.Y.	\$	\$
Item No.	Description	Quantity	Unit	Unit Price	Amount
		CONTINUATION O	F BASE ITE	<u>MS</u>	
0011.	Construct "Core" Rock for Existing Entrance Channel Closure, complete.	16,500	С.Ү.	\$	\$
0012.	Construct "B" Rock Layer for Existing Entrance Channel Closure, complete.	1,100	C.Y.	\$	\$
0013.	Construct "Filter" Rock Slope Protection Layers for Dredged Material Disposal Areas, complete.	3,250	C.Y.	\$	\$
0014.	Construct "Core" Rock Slope Protection Layers for Dredged Material Disposal Areas, complete.	8,750	C.Y.	\$	\$
0015.	Construct "B" Rock Slope Protection Layers for Dredged Material Disposal Areas, complete.	7,300	C.Y.	\$	\$
0016.	Construct "A1" Rock Slope Protection Layers for Dredged Material Disposal Areas, complete.	7,100	C.Y.	\$	\$
0017.	Construct "A" Rock Slope Protection Layers for Dredged Material Disposal Areas, complete.	2,500	C.Y.	\$	\$

0018.	Remove/relocate Navigation Aids, complete.	2	EA.	\$	\$
0019.	Provide Hydrographic/ Topographic Surveys (for Items 2 thru 17), complete.	1	Job	Lump sum	\$
		Total of	F Bago Itoms	0001 thru 0019:	Ċ

OPTIONAL ITEMS

0020.	Option 1 - Construct "Core" Rock Launch Ramp, complete.	16,600	C.Y.	\$	\$
0021.	Option 2 - Provide Hydrographic/Topographic Surveys (for Item 19), complete.	. 1	Job	Lump sum	\$
		Tot	al of Items	0020 and 0021:	\$
			Base (0001	thru 0019) 0020 and 0021):	\$

EVALUATION OF BIDS:

- 1. AWARD: Award will be made to the low, responsive, responsible bidder, for the total of Base Items (1 thru 19), and optional items 1 and 2 (0020 and 0021).
- 2. INCOMPLETE BIDS. Failure to submit a bid on all items in the schedule will result in an incomplete bid and the bid will be rejected. Lump sum and unit prices must be shown for each item within the schedule.
- 3. EXTENSIONS: All extensions of the unit prices shown will be subject to verification by the Government. In case of variation between the unit price and the extension, the unit price will be considered to be the bid.
- 4. EVALUATION OF OPTION (52.217-005 JUL 1990): The Government will evaluate offers for award purposes by adding the total price for the optional items to the total price for the basic items. Evaluation of the optional items will not obligate the Government to exercise the option.
- 5. SPECIAL BID CONDITION: If a modification to a bid based on unit prices is submitted which provides for a lump sum adjustment to the total estimated cost, the application of the lump sum adjustment to each unit price in the bid schedule must be stated. If it is not stated, the bidder agrees that the lump sum adjustment shall be applied on a pro rata basis to every unit price in the bid schedule.

-- End of Bidding Schedule --

SECTION 00100 INSTRUCTION TO BIDDERS/OFFERORS

1. MAGNITUDE

The magnitude of this project is \$1,000,000 - \$5,000,000

2. PLANS AND SPECIFICATIONS

Plans and specifications will be available on our website at no charge. (http://www.poa.usace.army.mil/contracting/default.asp -- click on Advertised Solicitations OR https://ebs.poa.usace.army.mil/AdvertisedSolicitations.asp

- 3. . BOND AMOUNT REQUIRED (CLAUSE 52.228-15, Performance and Payment Bonds-Construction(JUL2000) Section 00700
 - a. Performance and Payment Bonds Bonds:
 - (1) The penal amount of the bonds shall be 100 percent of the original price, unless the Contracting Officer determines that a lesser amount would be adequate for the protection of the Government.
 - (2) The Government may require additional bond protection when a contract price is increased. The increase in protection shall generally equal 100 percent of the increase in contract price. The Government may secure additional projection by directing the contractor to increase the penal amount of the existing bond or obtain an additional bond.

b. Surety Requirements

- (1) Corporate Sureties Corporate sureties for bid performance, and payment bonds must appear on the list contained in the Department of the Treasury Circular 570, "Companies Holding Certificates of Authority as Acceptable Sureties on Federal Bonds and Acceptable Reinsuring Companies". Other requirements for corporate sureties are contained in FAR 28.202-1.
- (2) Individual Sureties If individual sureties are used for Bond obligations, they must meet the requirement under FAR 28.203.

4. EQUIPMENT OWNERSHIP AND OPERATION EXPENSE SCHEDULE

Whenever a contract or modification of contract price is negotiated, the contractor's cost proposal for equipment ownership and operating expenses shall be determined in accordance with the requirements of paragraph SC-29, EQUIPMENT OWNERSHIP AND OPERATING EXPENSE SCHEDULE, contained in the Special Provisions section of the specifications. A copy of EP 1110-1-8 "Construction Equipment"

Ownership and Operating Expense Schedule" is available for review at the US Army Engineers District, Alaska, Bldg. 2204 Third St, Room 50, Elmendorf AFB, Alaska and at http://www.usace.army.mil/inet/usace-docs/eng-pamphlets/sp.htm

5. INQUIRIES

Prospective bidders may submit inquiries to:

AM#1...Gail West R David Williams, Contract Specialist, (907)753-2551 5571, FAX (907) 753-2544 or e:mail gail.m.west@usace.army.mil
r.david.Williams@usace.army.poa. Written inquiries should be addressed to: U.S. Army Engineer District-Alaska, Contracting Division, ATTN: Gail West R David Williams, Special Projects Branch, P.O. Box 6898, Anchorage, AK 99506-6898 ...AM#1

COLLECT CALLS WILL NOT BE ACCEPTED.

7. VISITORS TO THE ARMY AND AIR FORCE BASES

All vehicle operators are required to wear seatbelts. Vehicle operators caught not wearing seatbelts will lose their driving privileges for 10 days on their first offense, 30 days on the second offense, and 6 months or longer on the third offense.

If a firm does not have a current pass to obtain entry to Elmendorf AFB, the firm may request a day pass using the following procedures:

Forty-eight hours (48) prior to your meeting or delivery of bid, the firm must contact AM#1... Ms Gail M West R David Williams ...AM#1 at the above e:mail and request a day pass. The firm must provide: a) the solicitation number; b) the names of all persons in the vehicle; c) the name of their employer(s). State that it is a request for a day pass.

On the day of entry, the driver must go to the Boniface Gate and provide: a) valid driver's license; b) proof of current insurance; c) proof of current IM certificate; d) current vehicle registration. Be sure to inform security police that you are on the list for a day pass.

Please allow enough time to submit your bid, due to possible changes in base access requirements for security reasons. No public telephone service is provided at the Boniface Gate.

8. FACSIMILE BIDS

Facsimile bids or modifications will not be accepted.

9. PICK-UP SERVICE FOR TELEGRAPHIC AMENDMENTS

The US Army Engineers District, Alaska, does not provide pick-up service for telegraphic amendments.

10. PERFORMANCE OF WORK BY CONTRACTOR

Your attention is invited to FAR CLAUSE 52.236-1 entitled "PERFORMANCE OF WORK BY CONTRACTOR". Unless submitted with the bid, the successful contractor must furnish the Contracting Officer within 30 days after award a description of the work which he intends to perform with his own organization (e.g. earthwork, paving, birchwork, or roofing), the percentage of the total work this represents and the estimated cost thereof.

11. EXCLUSION OF DEBARRED AND SUSPENDED CONTRACTORS

By entering into this contract, the Contractor certifies that neither it, nor any person or firm who has an interest in the Contractor's firm, is a person, or firm ineligible to be awarded Government contracts by virtue of being suspended or debarred in accordance with FAR subpart 9.4 (AL85-30).